



University BAC Office - Infra

**SUPPLEMENTAL/ BID BULLETIN
 Design and Build of BUTC New Academic Building
 ADDENDUM NO. 01 to CW-2022-12**

The Addendum No. 01 is issued to modify or amend the items in the Bidding Documents for the project entitled: **Design and Build of BUTC New Academic Building** :

These shall form an integral part of the Bidding Documents:

1. Item 1 of IB is amended as follows:
 "The **Bicol University**, through the C.O. *Fund -05* intends to apply the sum of **Fifty Million Pesos (Php50, 000, 000. 00)** being the Approved Budget for the Contract (ABC) to payments under the contract for **Design and Build of BUTC New Academic Building (CW-2022-12)**. Bids received in excess of the ABC shall be automatically rejected at bid opening.

2. Item, 10.4 of **Bid Data Sheet [BDS]** is amended as follows:

DESIGN PERSONNEL

Xxx

3. **Geodetic Engineer** – Must be a licensed Geodetic engineer with 5 years' experience in surveying

Xxx

CONSTRUCTION PERSONNEL

xxx

5. Safety Officer- must be an accredited safety practitioner by the Department of Labor and Employment (DOLE) and must have undergone the prescribed forty-hour Construction Safety and Health Training (COSH) with at least **three-year** experience on Safety in Building Construction.

2. Item 15 of BDS is amended as follows:

15.1	<p>The bid security shall be in the form of a Bid Securing Declaration or any of the following forms and amounts:</p> <ol style="list-style-type: none"> a. The amount of not less than (2% of the ABC) 1,000,000.00, if bid security is in cash, cashier's/manager's check, bank draft/guarantee or irrevocable letter of credit; b. The amount of not less than (5% of the ABC) 2,500,000.00, if bid security is in Surety Bond.
------	--

For guidance and information of all concerned

Sgd. ATTY. JOSEPH L. BARTOLATA, Ph.D.
 BAC INFRA-Chairperson